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1. DATE OF ORDER

02/12/20

2. CONTRACT NO. 8f any)
68HERAT 9D002 3

20

6. SHIP TO:

3. ORDER NO.

68HERH20F0149

4. REQUISITION/REFERENCE NO.
PR-OCSPP-19-00431

a. NAME OF CONSIGNEE

Multiple Destinations

5. ISSUING OFFICE (Address correspondence to)

HPOD

US Environmental Protection Agency

William

1200 Pennsylvania Avenue,
Mail Code:

Jefferson Clinton Building
N. W.
3803R

Washinaton DC 20460

770 |O@ |

b. STREET ADDRESS

c. CITY

d. STATE | e. ZIP CODE

a. NAME OF CONTRACTOR

EASTERN

RESEARCH GROUP, INC.

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
110 HARTWELL AVE STE 1

[ ]a. PURCHASE
REFERENCE YOUR:

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is

subject to instructions contained on

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if
anv. includina deliverv as indicated.

this side only of this form and is
issued subject to the terms and
conditions of the above-numbered
contract.

d. CITY e. STATE | f. ZIP CODE
LEXINGTON MA 024213134
9. ACCOUNTING AND APPROPRIATION DATA

See Schedule

10. REQUISITIONING OFFICE
OCSFP OPPT

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[ ]a SMALL

D f. SERVICE-DISABLED
VETERAN-OWNED

b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

[ | h.EDWOSB

[ ]d. WOMEN-OWNED

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE Multiple
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 112947395
(P2 HUB)Chemical Safety and Source
Reduction Hub, Task Order 4
COR/Invoice Approver: Scott Drewes
Email: Drewes.scott@epa.gov
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $230,702.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or FQ; Box) RTP-Finance Center (AA216-01) 174)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
c.CITY [d- STATE . ZIP CODE Wl 062, 0L 00
Durham NC 27711

22. UNITED STATES OF

02/12/2020

AMERICA BY (Signature)

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

ELECTROMIC
SGMNATURE

23. NAME (Typed)
Derek Davis
TITLE: CONTRACTING/ORDERING OFFICER
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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
02/12/2020 |68HERH19D0023

ORDER NO.
68HERH20F0149

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0001

Phone: (202)564-8833

ALT COR: Brian Clapp
Email: Clapp.brian@epa.gov
Phone: (202)564-8838

This Task Order is awarded in the amount of
$1,063,813.00. The Base Period is funded in
the amount of $230,702.00, which the
contractor shall not exceed.
TOCOR: Scott Drewes InvoiceApprover: Scott
Drewes
Admin Office:
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 02/11/2020 to
02/10/2021

BASE PERIOD: Task 1 & 2

Support in Program Management and
Support,Communications and

Outreach, Training and Education, and Tool
Development. Monthly reporting.

Not to exceed (NTE): $151.091.00

P.O.P: 2/11/2020 - 2/10/2021

Funded: $151.091.00

Delivery: 30 Days After Award
Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460 USA

Amount: $151,091.00

Accounting Info:
19-20-B-69T-000C95-2505-TPTACZN-1969TV
0020-001 BFY: 19 EFY: 20 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPTACZN DCN
- Line ID: 1869TvV0020-001

Continued

151,091.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$151,091.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
02/12/2020 |68HERH19D0023 68HERH20F0149
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
Funding Flag: Partial

Funded: $70,702.00

Accounting Info:
19-20-B-69T-000C95-2505-TPTAPZA-1969TV
0020-003 BFY: 19 EFY: 20 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPTAPZA DCN
- Line ID: 1969Tv0020-003

Funding Flag: Partial

Funded: $75,000.00

Accounting Info:
19-20-B-69T-000C95-2505-TPTACZT-1969TV
0020-002 BFY: 19 EFY: 20 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPTACZT DCN
- Line ID: 1869TVvV0020-002

Funding Flag: Partial

Funded: $5,389.00

0002 Option Period I: Task 1 & 2 Option
Support in Program Management and
Support,Communications and

Outreach, Training and Education, and Tool
Development. Monthly reporting.

NTE: $155,041.00

PLOL P 2/11/2021. - 2/10/2022

(Option Line Item)

02/04/2021

0003 Option Period II: Task 1 & 2 Option
Support in Program Management and
Support,Communications and

Outreach, Training and Education, and Tool
Development. Monthly reporting.

NTE: $159,101.00

P.O.Py 2/11/2022 - 2/10/2023

(Option Line Item)

02/04/2022

0004 Option Period III: Task 1 & 2 Option
Support in Program Management and
Support,Communications and

Outreach, Training and Education, and Tool
Development. Monthly reporting.

NTE: $163,271.00

P.O.P: 2/11/2023 - 2/10/2024

Continued

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
02/12/2020

CONTRACT NO.
68HERH19D0023

ORDER NO.
68HERH20F0149

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED

®) (9)

0005

0006

0007

0008

(Option Line Item)
02/04/2023

Optional Task 1
NTE: $50,991.00
P.OL Pz 2/11/2020 - 2/10/2021
Funded: $50,991.00

(BASE PERIOD)

Delivery: 30 Days After Award

Delivery Location Code: OCSPP DC
OCSPP DC

USEPA OCSPP

(Division), MC:

RM : WJC East Building

1201 Constitution Ave, NW

Washington DC 20004 USA

Amount: $50,991.00

Accounting Info:
19-20-B-69T-000C95-2505-TPTACZT-1969TV
0020-002 BFY: 19 EFY: 20 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPTACZT DCN
- Line ID: 1869TVvV0020-002

Funding Flag: Complete

Funded: $50,991.00

Optional Task 1
NTE: $52,346.00
P.O.P: 2/11/2021 - 2/10/2022
(Option Line Item)
02/10/2022

(Option Period I)

Optional Task 1
NTE: $53,734.00
P.O.P: 2/11/2022 - 2/10/2023
(Option Line Item)
02/11/2022

(Option Period II)

Optional Task 1
NTE: $55,161.00
P.O.P: 2/11/2023 - 2/10/2024
(Option Line Item)
02/10/2024

(Option Period III)

Continued

50,991.00

Option

Option

Option

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$50,991.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
02/12/2020

CONTRACT NO.
68HERH19D0023

ORDER NO.
68HERH20F0149

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED

®) (9)

0009

0010

0011

0012

0013

Optional Task 2
NTE: $21,858.00
P.O.P: 2/11/2020

(Base Period)

- 2/10/2021

Delivery:
Delivery Location Code:
OCSPP DC

USEPA OCSPP

(Division), MC:

RM : WJC East Building

1201 Constitution Ave, NW

Washington DC 20004 USA

Amount: $21,858.00

Accounting Info:
19-20-B-69T-000C95-2505-TPTACZT-1969TV
0020-002 BFY: 19 EFY: 20 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPTACZT DCN
- Line ID: 1869TVvV0020-002

Funding Flag: Complete

Funded: $21,858.00

30 Days After Award
OCSPFP DC

Optional Task 2
NTE: $23,027.00
P.O.P: 2/11/2022 - 2/10/2023
(Option Line Item)
02/11/2023

(Option Period II)

Optional Task 2
NTE: $23,637.00
P.O.P: 2/11/2023 - 2/10/2024
(Option Line Item)
02/10/2024

(Option Period III)

Optional Task 2
NTE: $22,436.00
P.O.P: 2/11/2021 - 2/10/2022
(Option Line Item)
02/11/2022

(Option Period I)

Optional Task 3
NTE: $31,750.00
Continued

(BASE PERIOD)

21,858.00

Option

Option

Option

6,762.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$28,620.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
02/12/2020

CONTRACT NO.
68HERH19D0023

ORDER NO.
68HERH20F0149

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED

®) (9)

0014

0015

0016

P.0.P: 2/11/2020
Funded: $6,762.00

- 2/10/2021

Delivery:
Delivery Location Code:
OCSPP DC

USEPA OCSPP

(Division), MC:

RM : WJC East Building

1201 Constitution Ave, NW

Washington DC 20004 USA

Amount: $31,750.00

Accounting Info:
19-20-B-69T-000C95-2505-TPTACZT-1969TV
0020-002 BFY: 19 EFY: 20 Fund: B
Budget Org: 69T Program (PRC): 000C95
Budget (BOC): 2505 Cost: TPTACZT DCN
- Line ID: 1869TV0020-002

Funding Flag: Complete

Funded: $6,762.00

30 Days After Award
OCSPP DC

Optional Task 3
NTE: $32,588.00
P.O.P: 2/11/2021 - 2/10/2022
(Option Line Item)
02/10/2022

(OPTION PERIOD I)

Optional Task 3
NTE: $33,450.00
P.O.P: 2/11/2022 - 2/10/2023
(Option Line Item)
02/11/2022

(OPTION PERIOD II)

Optional Task 3
NTE: $34,331.00
P.O.P: 2/11/2023 - 2/10/2024
(Option Line Item)
02/11/2024

(OPTION PERIOD III)

The obligated amount of award: $230,702.00.
The total for this award is shown in box
17 (1) .

Option

Option

Option

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



ENVIRONMENTAL PROTECTION AGENCY

Chemical Safety and Source Reduction Hub, Contract
No. 6S8HERH19D0023

Statement of Work

Page 7 of 20



Project Title: Webinars, Affinity Group Support and Other Outreach

1. STATEMENT OF WORK
1.1. Background and Purpose

EPA’s Office of Pollution Prevention & Toxics (OPPT) Pollution Prevention (P2) Program uses a multi-
pronged approach to promote pollution prevention, including; implementing the Pollution Prevention Act
(PPA), Executive Orders, and EPA P2 policies; supporting P2 grantee technical assistance programs;
measuring results; and promoting other related EPA P2 voluntary programs, including Environmentally
Preferable Purchasing (EPP), Green Chemistry, Safer Choice, and voluntary environmental standards
development for green products.

OPPT’s P2 Program and initiatives promote actions to eliminate or reduce pollution at its source. EPA
supports state and tribal technical assistance programs (TAPs) through grants, to offer technical assistance
to businesses and facilities seeking specific information about source reductions opportunities. TAPs
help companies conserve energy and other resources, reduce hazardous wastes in their manufacturing
facilities, reduce the costs of compliance with environmental requirements, lower costs and increase their
profits. TAPs often identify applicable grants and incentives and quantify opportunities into financial
terms. EPA can assist TAPs by providing them with sector-based best practices, measurement tools and
calculators, source reduction opportunities at facilities, funding opportunities, and publicly available
information reported to EPA.

The P2 grant program reduces millions of pounds of pollution, a million metric tons of carbon dioxide
equivalents and nearly a billion gallons of water use every year. The P2 program measures results to
determine the success of technical assistance or training efforts. Grantees must report on outcomes
achieved across all media. Translating source reduction activities into reportable outcomes requires
careful consideration of technical matter, data sources, and regulatory policy.

OPPT’s P2 program also helps the federal government “buy green” and works with a variety of non-
governmental standards developers to promote the development of voluntary consensus standards for
environmentally preferable goods and services. The process of developing a standard responds to market
need, relies on expert technical guidance, and reinforces the highest quality outputs.

1.2 Scope of Work

As required by the PPA, the OPPT’s P2 Program works with businesses, states and other partners to
encourage and facilitate businesses to adopt P2 approaches through the development and delivery of P2
information and tools, technical assistance, the funding and facilitation of P2 innovations; and the sharing
and amplification of those innovations so that others can replicate those approaches and outcomes. In this
regard, through this Task Order (TO), OPPT’s P2 program is seeking contractor support in the following
areas:

Program Management and Support
Communications and Outreach
Training and Education

Tool Development

R B e
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1.3 Tasks

This section defines the requirements of this task order, including tasks (or subtasks) to be performed and
deliverables or services to be provided to meet the TO’s Objectives. The contractor shall address these
requirements in the Technical Approach section of their proposal.

Task 1: Communications and OQutreach (Contract SOW Task 10 and Task 7)

The contractor shall establish and maintain a national program network for information exchange among
a variety of stakeholders, including P2 Grant recipients, Federal, state, and local government agencies, as
well as businesses and non-profits. The contractor shall employ several strategies to build the network,
including but not limited to those discussed in the subtasks below.

The contractor shall ensure, where appropriate, that communications products or services procured under
this task order are included in the Product Review Tracking System (PROTRAC). EPA uses PROTRAC
to monitor the concept proposal, development, review and approval of EPA print, infographics, audio,
video and social media content/products. PROTRAC ensures all content created is consistent, appropriate
and in alignment with current agency messages. More information about EPA’s communication product
reviews can be found at https://www.epa.gov/product-review.

Subtask 1.1: Webinar Support and Trainings (Contract SOW Task 10 and Task 7)

The contract shall organize up to 15 webinars per year. The contractor shall ensure access and use
of an appropriate webinar platform that facilitates interactive webinars, allows users to register
for the webinar, and automates calendar invites. The contractor shall provide staff to run the
webinars, including facilitation any interaction among participants (ex. polling), taking
attendance records, taking notes, and tracking questions. The contractor shall ensure webinars are
recorded and posted on the EPA website. The contractor shall also ensure webinars are 508
compliant prior to posting on the EPA website. The contractor shall perform outreach among
identified stakeholder groups to advertise the webinars. The contractor shall identify potentials
speakers, and schedule any speakers invited to participate.

EPA will provide webinar topics via technical direction. The schedule for webinar delivery will
be determined in coordination between EPA and the contractor. The contractor shall assume that
they will be tasked with developing webinar content. Where feasible, webinars should include
opportunities for interactive discussions, and may include lightening round and/or peer-to-peer
learning sessions.

Possible topics could include:

o P2 program design training (common P2 approaches e.g. what makes a good
leadership program, how to set up an effective internship program, SOPs for site
Visits)

o P2 101 training

o Marketing and Community Based Social Marketing training — how to reach potential
clients and clients overcome barriers

o Industry specific training

o Grants management and reporting training for grantees

o How to use Qilksense, ECHO, TRI and other databases to target facilities for TA, or
to ID P2 opportunities prior to a facility visit.

o Developing an effective P2 case study

Page 9 of 20



o Environmental Finance Options

1.1.1 Deliverables
1.1.1.1 Monthly Webinar Activities Report documenting contractor support for this sub-task
1.1.1.2 Performance of webinars and posting of web

1.1.2 Acceptance Criteria

1.1.2.1 Reports are thorough, accurate, and submitted on time.

1.1.2.2 Webinars are completed and posted to the EPA website according to specifications above
and the agreed upon schedule.

1.1.2.3 Webinars must be 508 compliant and ready for posting 14 days after the webinar has been
produced.

Subtask 1.2: Affinity Group Support (Contract SOW Task 10)

The contractor shall pull together and facilitate affinity groups of P2 grant recipients. Each
affinity groups shall be focused on supporting grant recipients who may be working on same
NEA and/or sector, may be using a common program approach (for example, leadership
programs), or have other common interests. The contractor shall develop opportunities for
grantees to share approaches, discuss lessons learned, and leverage expertise through conference
calls, video conferences, workgroups or other formats.

For the purposes of cost estimates, the contractor shall assume that up to 6 meetings will be
organized per month. Some meetings will be one-time; others will be regular. The contractor will
be provided with a list of invitees. The contractor shall set up the invitation, solicit feedback on
agendas, facilitate the meetings, and take notes. The contractor shall propose agenda items and
content, as well as means to engage stakeholders and/or provide content at meetings.

1.2.1 Deliverables
1.2.1.1 Affinity Group Monthly Status report

1.2.2 Acceptance Criteria
Report is thorough, accurate, and submitted on time.

Subtask 1.3: Newsletters, Fact Sheets and other Communications Products (Contract SOW
Task 10)

Upon request of the EPA, the contractor shall develop communication materials and products to
support webinars, affinity groups, and the P2 program more broadly. The contractor may be
tasked with ensuring communication products are available in a variety of languages, based on
the needs of states, TAPs, businesses, and other stakeholders.

The contractor shall develop and maintain a directory of P2 providers. The P2 providers may be
P2 grantees or local, state, and/or regional organizations providing P2 technical assistance. The
directory shall be made available on EPA’s website. The contractor shall maintain, update, and
curate a P2-listserv, and a web-based calendar of P2 meetings and events. At the request of the

Page 10 of 20



EPA, the contractor shall develop and implement a communication plan for P2 Week. The
communication plan may employ social media and other platforms.

At the request of the EPA, the contractor shall develop and deploy newsletters, factsheets, other
information products, and social medial tools to get information out to P2 stakeholders. EPA
anticipates requesting the contractor develop one to two information products each quarter.

1.3.1 Deliverables
1.4.1.1 Communications report monthly update
1.4.1.2 At the request of EPA, communication products

1.3.2 Acceptance Criteria
Report and communication products are accurate and submitted on time.

Task 2: Program Management and Support (Contract SOW Task 1)

The contractor shall provide program management support by providing a comprehensive and
standardized monthly report created in coordination with the TOCOR/ATOCOR. The report will include
the deliverables completed, descriptions of all work, and additional reporting requirements, as described
under the tasks listed above.

Monthly reports shall also include all items listed in the contract document under clause F-2 EPAAR
1552.211-72 Monthly Progress Report. Monthly reports are due by the fifteenth (15™) of the following
month.

The Contractor shall also provide TO project management support, including but not limited to, the
following:

a. The contractor shall assign a Task Order project manager to the task order. The TO project
manager shall track and provide updates on progress on tasks in this task order. The task
order project manager shall meet with TOCOR/ATOCOR, at a minimum, on a biweekly basis
to provide updates, receive technical direction, and discuss potential risks to successful
execution.

b. A comprehensive and standardized monthly report shall be created in coordination with the
TOCOR/ATOCOR and shall include, at 2 minimum:

i. A list and brief description of deliverables completed and services, rendered

ii. An account of travel conducted (if applicable);

iii. Direct costs, hours and dollars expended;

iv. The balance of hours and dollars remaining under TO ceilings for the current contract
year;

v. Identification of problems (or issues that may or have impacted work performance)
encountered and recommended solutions;

vi. Anticipated activities and deliverables for the next reporting period;

vii. Projected costs for the upcoming reporting period.

¢. An annual summary report that shall include the following: a summary of services completed
and delivered under the appropriate tasks/subtasks, dates of providing services for each
task/subtask, dollars and hours spent on each task and/or project as stipulated under this TO.

2.1.1 Deliverables

Page 11 of 20



2.1.1.1 Contract level monthly reports

2.1.1.2 TO level monthly reports

2.1.1.3 TO level annual reports

2.1.1.4 Bi-weekly meetings with TOCOR/ATOCOR and TO project manager

2.1.2 Acceptance Criteria
Deliverables must be thorough, accurate, and submitted on time.

1.4 Optional Tasks

This section defines optional requirements of this task order, including tasks (or subtasks) may be
performed and deliverables or services that may be provided to meet the TO’s Objectives. The contractor
shall address these requirements in the Technical Approach section of their proposal.

Optional Task 1: P2 Tools and Calculators (Contract SOW Task 9)

At EPA’s request, the contractor shall develop new P2 benefits tools and calculators or updates to existing
P2 tools and calculators to improve data integrity and outcome values. The contractor shall propose ways
to improve the calculators so that they are easier to use and understand. The contractor shall assess the
need for standardized metrics for P2 impacts assessments and incorporate standards into the calculators.
The contractor shall propose and, at EPA’s request, implement options for hosting P2 calculators. For any
tools that the contractor updates, the contractor shall provide documentation and update any user guides.

Examples of potential projects include:

1. At the request of EPA, the calculator shall update the P2 Cost Calculator and P2 GHG Calculator with
current national and state market data for grid electricity, water, waste treatment, permit charges and
surcharges for regulated releases. The Cost Calculator and GHG Calculator are both Microsoft Excel-
based. The GHG tool, among other things, puts EPA’s Office of Air and Radiation's eGRID data (on
energy mix in states and correlated MTCO»e impacts) into a project format. The Cost tool uniquely
covers the broad range of grantee implementation steps. The GHG tool embeds applicable cost formulas,
allowing users to see side by side the cost savings from their MTCO»e reductions via background
electricity conversions.

The GHG tool must allow users to:
o Choose their state and see their input values for selected units displayed;

o See their GHG reductions calculated and displayed in MTCO2e, based on updated state
eGRID values;

o Verify that the state eGRID values have been updated.

o  See that their cost savings associated with any inputs in the tabs for electricity
conservation, green energy, stationary sources,* mobile sources,* and water
conservation, based on updated pricing values. (*Certain stationary and mobile sources
are excluded from cost savings calculations.)

o  Verify that the default pricing values have been updated.

2. At the request of the EPA, the contractor shall thoroughly review the Water Effluent calculations in the
Microsoft Excel-based P2 Hazardous Substances, Pollutants and Contaminants (“Hazardous”) Calculator.
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The contractor shall examine the two key factors affecting the design and calculations, unique to the
water medium: the layers of water infrastructure and the effluent measurement methodologies used in
permit reporting. The contractor shall assess whether EPA identify the right types of water discharges?
Are there formulas that we could install on the back end? Should EPA instead direct users to enter
calculations based on a facility’s permit-reporting methodology? Should EPA address pre-treatment
issues more directly?

User of the Water Effluent calculator must be able to choose their state, as applicable, and see their input
values for selected units displayed; can see their cost savings calculated and displayed, based on updated
default pricing values; verify that default pricing values have been updated; verify in the Reference tab
that default pricing values have been updated.

3. Environmental financing may provide opportunities financing environmental improvements requiring
significant capital expenditures at reduced rates (compared to currently available commercial debt for
these kinds of investments). EPA is interested in identifying and sharing information about financing
solutions. P2 program practitioners have observed that small- and medium-size businesses typically lack
the capital needed to make innovative changes in their operations, even when return-on-investment (ROI)
and payback periods are promising. More frequently, businesses have been observed to take smaller,
common-sense steps to improve efficiency — projects with relatively quick ROI and minimal/small capital
expenditures have limited impacts on source reduction (e.g., light switch-outs, insulation improvements,
sealing leaks, etc.). Increasing awareness of, and access to, financing options for P2 can help to lower
barriers to capital investment for innovative, business based P2 improvements.

The contractor shall explore the development of an environmental finance tool and/or refinement of
existing environmental calculators or tools. The tool would be designed to organize, analyze, and/or
generate cost data, cash flows, and financial indicators for pollution investments by small and medium
size businesses. Based on user interests and needs, the contractor may propose addition functionality. The
contractor shall also propose options for the tool platform (ie web-based application, excel spreadsheet,
etc.) such that it is widely available for stakeholders employing a variety of computer systems.

If EPA determines, based on the information provided by the contractor, that the development of an
environmental finance tool is feasible, the contractor shall develop an Environmental Finance Tool (EFT)
project plan. The plan shall provide a timeline for the development of the tool and resources required. The
contractor shall provide monthly status reports on progress of the tool. Upon completion, the contractor
shall provide a final report and users guide.

OT.1.1 Deliverables

OT.1.1.1 P2 Tool Project Plan

OT.1.1.2 P2 Tool Development Monthly reports
OT.1.1.3 EFT Final report and User Guide
OT.1.1.4 Update User Guides, as appropriate

OT.1.2 Acceptance Criteria
0O.T.1.2.1 Reports are thorough, accurate, and submitted on time
0.T.1.2.2 Tools meet user criteria specified above

Optional Task 2: Industry and Trade Association Partnerships (Contract SOW Task 10)

The contractor shall support the development of partnerships with industry and trade associations to
promote the adoption of pollution prevention strategies by the business community. The contractor shall
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identify regional or national trade associations that share common goals with the P2 program. The
contractor shall assess the benefits to the industry and trade associations, and to the agency. The
contractor shall develop messaging and communications materials and identify points of contact at
candidate partner organizations. The contractor shall propose strategies to maintain and reinforce the
value of the partnerships. The contractor shall develop a Partnership Development Strategic Plan to
document the information collected under this subtask.

OT.2.1 Deliverables
OT.2.1.1 Partnership Development Monthly Status Reports
OT.2.1.2 Partnership Development Strategic Plan

OT.2.2 Acceptance Criteria
Reports are thorough, accurate, and submitted on time

Optional Task 3: Research and Analysis (Contract SOW Task 5)

Throughout the period of performance of this task order, the contractor shall provide research and
analysis to support the P2 programs. Topics of interest include but are not limited to: business and market
trends; economic and policy analysis; reviews of eco-labels and standards; environmental practice; and
different aspects of EPA’s P2 grant program.

EPA anticipates requiring up to 10 requests for research and analysis of varying degrees of complexity in
support of this subtask. The contractor shall document their findings through memos, reports, or other
appropriate means.

OT.3.1 Deliverables
OT.4.1.1 Memos, reports, or other documentation of research findings

OT.3.2 Acceptance Criteria
Reports are thorough, accurate, and submitted on time.

1.5 Reporting Requirements and Deliverables
The contractor shall prepare a Quality Assurance Project Plan for appropriate tasks under this task order.
For most deliverables, the EPA TOCOR/ATOCOR will assign tentative due dates and instructions when
work is routed to the Contractor. If within three business days, the contractor expresses no concern
regarding the due date; the date shall be deemed settled by tacit agreement. The contractor shall provide a

recommended format for all deliverables.

The contractor shall provide a monthly technical and financial progress report as per the contract clause
F.3 1552.211-72 MONTHLY PROGESSS REPORT (JUN 1996) and Subtask 6 of this task order.
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The report shall be submitted on or before the 15% business day of each month (following the completion
of the first reporting period), with a copy provided (preferably by email) to the EPA Contract level COR
and TOCOR/ATOCOR. Any new reporting needs found may be requested by technical direction to the

degree permissible under the task order. Unless otherwise specified all monthly reports are due on or
before the 15" business day of the month.

SCHEDULE OF DELIVERABLES:

NUMBER | DELIVERABLE TITLE DELIVERABLE FORMAT
FREQUENCY
I.1.1.1 Webinar Activity Monthly Monthly As directed by
Report TOCOR/ATOCOR.
1.1.1.2 Webinars Monthly, and/or as directed by | As directed by
TOCOR/ATOCOR TOCOR/ATOCOR.
1.2.1.1 Affinity Group Status Report Monthly As directed by
TOCOR/ATOCOR.
1.3.1.1 Communications Monthly Monthly As directed by
report TOCOR/ATOCOR.
1.3.1.2 Communications products As directed by As directed by
TOCOR/ATOCOR TOCOR/ATOCOR.
2.1.1.1 Contract Level Monthly Monthly As directed by
Reports TOCOR/ATOCOR.
2:1.:1.2 TO Level Monthly Reports Monthly As directed by
TOCOR/ATOCOR.
2.1.1.3 TO Level Annual Reports Annually, within 30 days of As directed by
the end of each period of the TOCOR/ATOCOR.
performance.
OT.1.1.1 P2Tool Project Plan As directed by As directed by
TOCOR/ATOCOR. TOCOR/ATOCOR.
OT.1.1.2 P2 Tool Monthly Reports Monthly As directed by
TOCOR/ATOCOR.
OT.1.1.3 P2 Tool Final Report and User | Within two weeks upon As directed by
Guide completion of project TOCOR/ATOCOR.
0T.2.1.1 Partnership Development Monthly As directed by
Monthly Report TOCOR/ATOCOR.
0T.2.1.2 Partnership Development As directed by the As directed by
Strategic Plan TOCOR/ATOCOR TOCOR/ATOCOR.
OT.3.1.1 Research Memos, Reports, or | As directed by the As directed by
other Documentation TOCOR/ATOCOR TOCOR/ATOCOR.

1.6 Acceptable Quality Level for Tasks

See Attachment: Quality Assurance Surveillance Plan
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1.7 Period of Performance

The period of performance of this task order is:

Base: 2/11/2020 - 2/10/2021
Option 1: 2/11/2021 - 2/10/2022
Option 2: 2/11/2022 - 2/10/2023
Option 3: 2/11/2023 - 2/10/2024

1.8 Task Order Type: Time & Materials
1.9 Place of Performance
Work may be performed at the contractor’s work-site, unless requested by the TOCOR/ATOCOR or

required by travel. Work meetings may be conducted via teleconference, unless requested by the
TOCOR/ATOCOR.

1.10 Onboarding
Contractors may be required to go through EPA’s onboarding process. Contractors who are authorized to
work by EPA’s Personnel Security Branch will added to the contract. To avoid a delay in resource
assignment for new or replaced staff, the Contractor should ensure personnel have the necessary
background to receive a successtul pass through EPA’s fingerprinting and background check.
2. TASK ORDER ADMINISTRATION DATA

2.1 Contract Administration Representatives

Contracting Officer: Derek Davis, davis.derek(@epa.gov

Contract Level Contracting Officer’s Representative: Scott Drewes, drewes.scott@epa.gov

Task Order Contracting Officer’s Representative (TOCOR)
Scott Drewes

Office of Environmental Information

1200 Pennsylvania Ave NW

Washington DC 20640

Mail Code: 7409M

Phone: (202) 564-8833

E-mail: drewes.scott@epa.gov

Alternate Task Order Contracting Officer’s Representative (ATOCOR)
Brian Clapp

Office of Environmental Information

1200 Pennsylvania Ave, NW

Washington, DC 20460

Mail Code: 7409M

Phone: (202) 564-8846
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E-mail: clapp.brian(@epa.gov

2.2 INVOICING

Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 SUBMISSION OF
INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996).

3. EPA-J-52-101 LIST OF ATTACHMENTS

QUALITY ASSURANCE SURVEILLANCE PLAN
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ATTACHMENT 1

QUALITY ASSURANCE SURVEILLANCE PLAN

PERFORMANCE PERFORMANCE PERFORMANCE SURVEILLANCE
REQUIREMENT MEASURE (PM) STANDARD METHOD
MANAGEMENT AND
COMMUNICATION:

The contractor shall maintain contact
with the EPA CO, COR, and
TOCOR/ATOCOR throughout the
performance of the contract.

Contractor shall
immediately bring
potential problems to the
appropriate EPA
personnel and shall
recommend actions that
would mitigate or
resolve the problem.

Issues that impact
project schedules and
costs shall be brought to
the attention of the EPA
within 3-days of
occurrence.

All active task orders
will be reviewed by the
EPA to identify
unreported issues.

TIMELINESS:

For every Task Order awarded
establishing a firm, specific delivery
date for the generation of a report,

the contractor shall deliver such
report to the COR, TOCOR/ATOCOR
no later than the time specified in the
order’s PWS.

Deliverables and related
work must comply with
contractual timeliness
requirements. The
contractor will be
evaluated on its
responsiveness to all
task orders.

95% of all deliverables
and related work shall
be completed on time
within task schedule
and/or tech. direction
requirements.

100% inspection of all
deliverables and related
work by the
OCOR/ATOCOR;
TOCOR/ATOCOR will
document

the timeliness of all
work requirements.

TECHNICAL QUALITY:

For every task order awarded, the
analyses conducted by the contractor
shall be factual, defensible, credible,
and based on sound scientific
methods. All data shall be collected
from reputable sources and quality
assurance measures shall be
conducted in accordance with the
agency requirements outlined in the
task orders.

All deliverables and
related work must be
complete, accurate,
thorough, and
professionally credible.

Data are 100% accurate;
review demonstrates a
high level of expertise
and credibility. Task
Orders shall be
conducted in strict
conformance with
approved QA plans.
Outputs shall withstand
internal review by the
US EPA.

EPA Staff will conduct
secondary reviews of
work completed by the
contractor. Feedback
will be provided.
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Clause List

52.217-8 Option To Extend Services. (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates
specified in the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates
provided by the Secretary of Labor. The option provision may be exercised more than once, but the total
extension of performance hereunder shall not exceed 6 months. The Contracting Officer may exercise the
option by written notice to the Contractor within 30 days of the expiration date of the contract.

(End of clause)

52.217-9 Option To Extend the Term of the Contract. (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor

within 5 calendar days before the expiration of this contract; provided that the Government gives

the Contractor a preliminary written notice of its intent to extend at least 30 days before the contract expires. The
preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall
not exceed 4 years.
(End of clause)

EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally
funded. Contract line items 0001 through 0016 are severable and may be incrementally funded. For these
items, the sum of $230,702.00 of the total price is presently available for payment and allotted to this
contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at
which the total amount payable by the Government, including reimbursement in the event of termination of
those items for the Government's convenience, approximates the total amount currently allotted for those
items to the contract. The Contractor shall not continue work on those items beyond that point. Subject to
the clause entitled "Termination for Convenience of the Government," the Government will not be
obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by the
Government in the event of the termination of applicable contract line items for convenience including
costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the
Contractor will notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the
Contractor's best judgment, the work will reach the point at which the total amount payable by the
Government, including any cost for termination for convenience, will approximate 85 percent of the
total amount currently allotted to the contract for performance of the applicable items. The notification will
state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if any,
needed to continue performance of the applicable line items up to the next scheduled date for the allotment
of funds identified in paragraph (a) of this clause, or to a substitute date as determined by the Government
pursuant to paragraph (d) of this clause. If, after such notification, additional funds are not allotted by the
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause entitled
"Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of this

Page 19 of 20



clause and will determine the estimated period of contract performance which will be covered by the funds.
If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor
shall not resume performance of the contract line items identified in paragraph (a) until the written notice is
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the
additional allotted funds and to the new estimated period of contract performance. The contract will be
modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the
contract line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause
entitled "Default”. The provisions of this clause are limited to the work and allotment of funds for the
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract
is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant
to the contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

RECAPITULATION:
PRIOR THIS NEW
AMOUNT MOD AMOUNT

Base Period
Total Maximum Amount: $1,063,813.00
Funded Amount: $230,702.00

EPA-H-42-102 UTILIZATION OF FEDCONNECT FOR CONTRACT ADMINISTRATION

EPA will utilize the FedConnect® web portal in administering this contract. The contractor must be
registered in FedConnect® and have access to the FedConnect website located at
https://www.fedconnect.net/Fedconnect/. For assistance in registering or for other FedConnect® technical
questions please call the FedConnect® Help Desk at (800) 899-6665 or email at
fesupport@unisonglobal.com.

End of clause
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 19

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0001 See Block 16C PR-OCSPP-20-00429
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
EASTERN RESEARCH GROUP, INC.
attn: |(b)4) | 9B. DATED (SEE ITEM 11)
110 HARTWELL AVE STE 1
LEXINGTON MA 024213134
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERH19D0023
68HERH20F0149
10B. DATED (SEE ITEM 13)
CODE 112947395 FACILITY CODE 02/12/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $125,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor [is not is required to sign this document and return —1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 112947395

The purpose of this modification is to 1.) Increase the Ceiling for CLIN 0001, CLIN 0005
and CLIN 0013 2.) Add funding to Fund CLIN 0001, CLIN 0005 and CLIN 0013 and 3.)
Incorporate the attached EPA Blanket modification signed by Raoul Scott on August 11, 2020.
All other terms and conditions remain the same.

TOCOR: Scott Drewes InvoiceApprover: Scott Drewes

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

Total Amount for this Modification: $124,243.00

New Total Amount for this Award: $1,188,056.00

Obligated Amount for this Modification: $125,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

68HERH19D0023/68HERH20F0149/P00001 2 19
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)

New Total Obligated Amount for this Award:
$355,702.00

Incremental Funded Amount changed: from
$6,762.00 to $333,844.00

CHANGES FOR LINE ITEM NUMBER: 1

Description changed from BASE PERIOD: Task 1 & 2
Support in Program Management and
Support,Communications and Outreach,Training and
Education, and Tool Development. Monthly
reporting.
Not to exceed (NTE): $151.091.00

P.OuPy 2/117/2020 ~ 2/10/2021

Funded: $151.091.00 to BASE PERIOD: Task 1 & 2
Support in Program Management and
Support,Communications and Outreach,Training and
Education, and Tool Development. Monthly
reporting.

Total Amount changed

from $151,091.00 to $217,796.00

Obligated Amount for this Modification: $66,705.00
Incremental Funded Amount changed from $0.00 to
$217,796.00

CHANGES FCOR DELIVERY LOCATION: HPCD
Amount changed from $151,091.00 to $217,796.00

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-B-69T-000C95-2505-TPTACZN-2069TE1007-001
Beginning FiscalYear 20
Ending Fiscal Year 21

Fund (Appropriation) B
Budget Organization 69T
Program (PRC) 000CS95
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization TPTACZN
DCN-LineID 2069TE1007-001
Quantity: 0

Amount: $30,000.00
Percents O

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:

Account code:
20-21-B-69T-000C95-2505-TPTACZT-2069TE1007-002
Beginning FiscalYear 20

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

68HERH19D0023/68HERH20F0149/P00001 3 19
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)

Ending Fiscal Year 21
Fund (Appropriation) B
Budget Organization 69T
Program (PRC) 000C95
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization TPTACZT
DCN-LineID 2069TE1007-002
Quantity: 0

Amount: $36,705.00
Percent: 0

Subject To Funding: N
Payment Address:

CHANGES FOR LINE ITEM NUMBER: 15)

Description changed from Optional Task 1 (BASE
PERIOD)
NTE: $50,991.00

P.O.P: 2/11/2020 - 2/10/2021

Funded: $50,991.00 to Optional Task 1 (BASE
PERIOD)

Total Amount changed

from $50,991.00 to $58,387.00

Obligated Amount for this Modification: $7,396.00
Incremental Funded Amount changed from $0.00 to
5582387 .00

CHANGES FCOR DELIVERY LOCATION: OCSPP DC
Amount changed from $50,991.00 to $58,387.00

CHANGES FOR ACCOUNTING CODE:
19-20-B-69T-000C95-2505-TPTACZT-1969TV0020-002
Percent changed from 100 to 0O

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-B-69T-000C95-2505-TPTACZN-2069TE1007-001
Beginning FiscalYear 20
Ending Fiscal Year 21

Fund (Appropriation) B
Budget Organization 69T
Program (PRC) 000C95
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization TPTACZN
DCN-LineID 2069TE1007-001
Quantity: 0

Amount: $7,396.00
Continued
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

68HERH19D0023/68HERH20F0149/P00001 4 19
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)

Pereents O
Subject To Funding: N
Payment Address:

CHANGES FOR LINE ITEM NUMBER: 1:3
Description changed from Optional Task 3 (BASE
PERIOD)
NTE: $31,750.00
Pu@ePe 271172028 = 2/10/2021
Funded: $6,762.00 to Optional Task 3 (BASE PERIOD)

Total Amount changed

from $31,750.00 to $81,892.00

Obligated Amount for this Modification: $50,899.00
Incremental Funded Amount changed from $6,762.00
to $57,661.00

CHANGES FCR DELIVERY LOCATION: OCSPP DC
Amount changed from $31,750.00 to $81,892.00

CHANGES FOR ACCOUNTING CODE:
19-20-B-69T-000C95-2505-TPTACZT-1969TV0020-002
Amount changed from $31,750.00 to $6,762.00
Percent changed from 100 to 0O

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-B-69T-000C95-2505-TPTACZN-2069TE1007-001
Beginning FiscalYear 20
Ending Fiscal Year 21

Fund (Appropriation) B
Budget Organization 69T
Program (PRC) 000C95
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization TPTACZN
DCN-LineID 2069TE1007-001
Quantity: 0

Amount: $12,604.00
Percents O

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:

Account code:
20-21-B-69T-000C95-2505-TPTATZT-2069TEL1007-003
Beginning FiscalYear 20

Ending Fiscal Year 21

Continued
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERH19D0023/68HERH20F0149/P00001 5 19
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Fund (Appropriation) B
Budget Organization 69T
Program (PRC) 000C95
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization TPTATZT
DCN-LineID 2069TE1007-003
Quantity: 0

Amount: $25,000.00
Percents 30.52801

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-B-69T-000C95-2505-TPTACZT-2069TEL1007-002
Beginning FiscalYear 20
Ending Fiscal Year 21

Fund (Appropriation) B
Budget Organization 69T
Program (PRC) 000CS95
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization TPTACZT
DCN-LineID 2069TE1007-002
Quantity: 0

Amount: $13,295.00
Percents O

Subject To Funding: N
Payment Address:

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 02/11/2020 to 02/10/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
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ENVIRONMENTAL PROTECTION AGENCY

Chemical Safety and Source Reduction Hub, Contract
No. 6S8HERH19D0023
PWS REVISION 1



Project Title: Webinars, Affinity Group Support and Other Outreach

1. STATEMENT OF WORK
1.1. Background and Purpose

EPA’s Office of Pollution Prevention & Toxics (OPPT) Pollution Prevention (P2) Program uses a multi-
pronged approach to promote pollution prevention, including; implementing the Pollution Prevention Act
(PPA), Executive Orders, and EPA P2 policies; supporting P2 grantee technical assistance programs;
measuring results; and promoting other related EPA P2 voluntary programs, including Environmentally
Preferable Purchasing (EPP), Green Chemistry, Safer Choice, and voluntary environmental standards
development for green products.

OPPT’s P2 Program and initiatives promote actions to eliminate or reduce pollution at its source. EPA
supports state and tribal technical assistance programs (TAPs) through grants, to offer technical assistance
to businesses and facilities seeking specific information about source reductions opportunities. TAPs
help companies conserve energy and other resources, reduce hazardous wastes in their manufacturing
facilities, reduce the costs of compliance with environmental requirements, lower costs and increase their
profits. TAPs often identify applicable grants and incentives and quantify opportunities into financial
terms. EPA can assist TAPs by providing them with sector-based best practices, measurement tools and
calculators, source reduction opportunities at facilities, funding opportunities, and publicly available
information reported to EPA.

The P2 grant program reduces millions of pounds of pollution, a million metric tons of carbon dioxide
equivalents and nearly a billion gallons of water use every year. The P2 program measures results to
determine the success of technical assistance or training efforts. Grantees must report on outcomes
achieved across all media. Translating source reduction activities into reportable outcomes requires
careful consideration of technical matter, data sources, and regulatory policy.

OPPT’s P2 program also helps the federal government “buy green” and works with a variety of non-
governmental standards developers to promote the development of voluntary consensus standards for
environmentally preferable goods and services. The process of developing a standard responds to market
need, relies on expert technical guidance, and reinforces the highest quality outputs.

1.2 Scope of Work

As required by the PPA, the OPPT’s P2 Program works with businesses, states and other partners to
encourage and facilitate businesses to adopt P2 approaches through the development and delivery of P2
information and tools, technical assistance, the funding and facilitation of P2 innovations; and the sharing
and amplification of those innovations so that others can replicate those approaches and outcomes. In this
regard, through this Task Order (TO), OPPT’s P2 program is seeking contractor support in the following
areas:

Program Management and Support
Communications and Outreach
Training and Education

Tool Development
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1.3 Tasks

This section defines the requirements of this task order, including tasks (or subtasks) to be performed and
deliverables or services to be provided to meet the TO’s Objectives. The contractor shall address these
requirements in the Technical Approach section of their proposal.

Task 1: Communications and Outreach (Contract SOW Task 10 and Task 7)

The contractor shall establish and maintain a national program network for information exchange among
a variety of stakeholders, including P2 Grant recipients, Federal, state, and local government agencies, as
well as businesses and non-profits. The contractor shall employ several strategies to build the network,
including but not limited to those discussed in the subtasks below.

The contractor shall ensure, where appropriate, that communications products or services procured under
this task order are included in the Product Review Tracking System (PROTRAC). EPA uses PROTRAC
to monitor the concept proposal, development, review and approval of EPA print, infographics, audio,
video and social media content/products. PROTRAC ensures all content created is consistent, appropriate
and in alignment with current agency messages. More information about EPA’s communication product
reviews can be found at https://www.epa.gov/product-review.

Subtask 1.1: Webinar Support and Trainings (Contract SOW Task 10 and Task 7)

The contract shall organize up to 15 webinars per year. The contractor shall ensure access and use
of an appropriate webinar platform that facilitates interactive webinars, allows users to register
for the webinar, and automates calendar invites. The contractor shall provide staff to run the
webinars, including facilitation any interaction among participants (ex. polling), taking
attendance records, taking notes, and tracking questions. The contractor shall ensure webinars are
recorded and posted on the EPA website. The contractor shall also ensure webinars are 508
compliant prior to posting on the EPA website. The contractor shall perform outreach among
identified stakeholder groups to advertise the webinars. The contractor shall identify potentials
speakers, and schedule any speakers invited to participate.

EPA will provide webinar topics via technical direction. The schedule for webinar delivery will
be determined in coordination between EPA and the contractor. The contractor shall assume that
they will be tasked with developing webinar content. Where feasible, webinars should include
opportunities for interactive discussions, and may include lightening round and/or peer-to-peer
learning sessions.

Possible topics could include:

o P2 program design training (common P2 approaches e.g. what makes a good
leadership program, how to set up an effective internship program, SOPs for site
Visits)

o P2 101 training

o Marketing and Community Based Social Marketing training — how to reach potential
clients and clients overcome barriers

o Industry specific training

o Grants management and reporting training for grantees

o How to use Qilksense, ECHO, TRI and other databases to target facilities for TA, or
to ID P2 opportunities prior to a facility visit.



o Developing an effective P2 case study
o Environmental Finance Options

The contractor shall also develop up to 3 training modules at the direction of EPA. The modules
may be coordinated with a webinar topic or may be on different P2 topic. Prior to developing
training the modules, the contractor shall consult with EPA on the subject matter, identification of
the audience, and type of training module that is most appropriate for the selected audience. In
addition, prior to developing the module, the contractor shall provide EPA with an estimate of the
proposed training cost and development, including the including timeline, any pre-requisites the
audience would be expected to be knowledgeable of, and any requirements a prospective person
taking the training would need (for example, IT requirements for web-based training modules).

1.1.1 Deliverables
1.1.1.1 Monthly Webinar Activities Report documenting contractor support for this sub-task
1.1.1.2 Performance of webinars and posting of web

1.1.2 Acceptance Criteria

1.1.2.1 Reports are thorough, accurate, and submitted on time.

1.1.2.2 Webinars are completed and posted to the EPA website according to specifications above
and the agreed upon schedule.

1.1.2.3 Webinars must be 508 compliant and ready for posting 14 days after the webinar has been
produced.

Subtask 1.2: Affinity Group Support (Contract SOW Task 10)

The contractor shall pull together and facilitate affinity groups of P2 grant recipients. Each
affinity groups shall be focused on supporting grant recipients who may be working on same
NEA and/or sector, may be using a common program approach (for example, leadership
programs), or have other common interests. The contractor shall develop opportunities for
grantees to share approaches, discuss lessons learned, and leverage expertise through conference
calls, video conferences, workgroups or other formats.

For the purposes of cost estimates, the contractor shall assume that up to 6 meetings will be
organized per month. Some meetings will be one-time; others will be regular. The contractor will
be provided with a list of invitees. The contractor shall set up the invitation, solicit feedback on
agendas, facilitate the meetings, and take notes. The contractor shall propose agenda items and
content, as well as means to engage stakeholders and/or provide content at meetings.

1.2.1 Deliverables
1.2.1.1 Affinity Group Monthly Status report

1.2.2 Acceptance Criteria
Report is thorough, accurate, and submitted on time.

Subtask 1.3: Newsletters, Fact Sheets and other Communications Products (Contract SOW
Task 10)



Upon request of the EPA, the contractor shall develop communication materials and products to
support webinars, aftinity groups, and the P2 program more broadly. The contractor may be
tasked with ensuring communication products are available in a variety of languages, based on
the needs of states, TAPs, businesses, and other stakeholders.

The contractor shall develop and maintain a directory of P2 providers. The P2 providers may be
P2 grantees or local, state, and/or regional organizations providing P2 technical assistance. The
directory shall be made available on EPA’s website. The contractor shall maintain, update, and
curate a P2-listserv, and a web-based calendar of P2 meetings and events. At the request of the
EPA, the contractor shall develop and implement a communication plan for P2 Week. The
communication plan may employ social media and other platforms.

The P2 program is also in the midst of its 30 year anniversary. The contractor shall develop and
implement a communication strategy for the 30" anniversary. The strategy should build on and
coordinate with the P2 week communication strategy. The communication plan for the 30™
anniversary, should it be approved by the senior leadership, will also include a story-map or other
web-based depiction of the history of the P2 prorgram.

At the request of the EPA, the contractor shall develop and deploy newsletters, factsheets, other
information products, and social medial tools to get information out to P2 stakeholders. EPA
anticipates requesting the contractor develop one to two information products each quarter.

1.3.1 Deliverables
1.4.1.1 Communications report monthly update
1.4.1.2 At the request of EPA, communication products

1.3.2 Acceptance Criteria
Report and communication products are accurate and submitted on time.

Task 2: Program Management and Support (Contract SOW Task 1)

The contractor shall provide program management support by providing a comprehensive and
standardized monthly report created in coordination with the TOCOR/ATOCOR. The report will include
the deliverables completed, descriptions of all work, and additional reporting requirements, as described
under the tasks listed above.

Monthly reports shall also include all items listed in the contract document under clause F-2 EPAAR
1552.211-72 Monthly Progress Report. Monthly reports are due by the fifteenth (15™) of the following
month,

The Contractor shall also provide TO project management support, including but not limited to, the
following:

a. The contractor shall assign a Task Order project manager to the task order. The TO project
manager shall track and provide updates on progress on tasks in this task order. The task
order project manager shall meet with TOCOR/ATOCOR, at a minimum, on a biweekly basis
to provide updates, receive technical direction, and discuss potential risks to successful
execution.



b. A comprehensive and standardized monthly report shall be created in coordination with the
TOCOR/ATOCOR and shall include, at a minimum:
i. A list and brief description of deliverables completed and services, rendered
ii. An account of travel conducted (if applicable);
iii. Direct costs, hours and dollars expended;
iv. The balance of hours and dollars remaining under TO ceilings for the current contract
year;
v. Identification of problems (or issues that may or have impacted work performance)
encountered and recommended solutions;
vi. Anticipated activities and deliverables for the next reporting period;
vii. Projected costs for the upcoming reporting period.
¢. An annual summary report that shall include the following: a summary of services completed
and delivered under the appropriate tasks/subtasks, dates of providing services for each
task/subtask, dollars and hours spent on each task and/or project as stipulated under this TO.

2.1.1 Deliverables

2.1.1.1 Contract level monthly reports

2.1.1.2 TO level monthly reports

2.1.1.3 TO level annual reports

2.1.1.4 Bi-weekly meetings with TOCOR/ATOCOR and TO project manager

2.1.2 Acceptance Criteria
Deliverables must be thorough, accurate, and submitted on time.

1.4 Optional Tasks

This section defines optional requirements of this task order, including tasks (or subtasks) may be
performed and deliverables or services that may be provided to meet the TO’s Objectives. The contractor
shall address these requirements in the Technical Approach section of their proposal.

Optional Task 1: P2 Tools and Calculators (Contract SOW Task 9)

At EPA’s request, the contractor shall develop new P2 benefits tools and calculators or updates to existing
P2 tools and calculators to improve data integrity and outcome values. The contractor shall propose ways
to improve the calculators so that they are easier to use and understand. The contractor shall assess the
need for standardized metrics for P2 impacts assessments and incorporate standards into the calculators.
The contractor shall propose and, at EPA’s request, implement options for hosting P2 calculators. For any
tools that the contractor updates, the contractor shall provide documentation and update any user guides.

Examples of potential projects include:

1. At the request of EPA, the calculator shall update the P2 Cost Calculator and P2 GHG Calculator with
current national and state market data for grid electricity, water, waste treatment, permit charges and
surcharges for regulated releases. The Cost Calculator and GHG Calculator are both Microsoft Excel-
based. The GHG tool, among other things, puts EPA’s Office of Air and Radiation's eGRID data (on
energy mix in states and correlated MTCO,e impacts) into a project format. The Cost tool uniquely
covers the broad range of grantee implementation steps. The GHG tool embeds applicable cost formulas,
allowing users to see side by side the cost savings from their MTCOse reductions via background
electricity conversions.



The GHG tool must allow users to:

o Choose their state and see their input values for selected units displayed;

o See their GHG reductions calculated and displayed in MTCO2e, based on updated state
eGRID values;

o Verify that the state eGRID values have been updated.
See that their cost savings associated with any inputs in the tabs for electricity
conservation, green energy, stationary sources,* mobile sources,* and water
conservation, based on updated pricing values. (*Certain stationary and mobile sources
are excluded from cost savings calculations.)

o  Verify that the default pricing values have been updated.

2. At the request of the EPA, the contractor shall thoroughly review the Water Effluent calculations in the
Microsoft Excel-based P2 Hazardous Substances, Pollutants and Contaminants (“Hazardous”) Calculator.
The contractor shall examine the two key factors affecting the design and calculations, unique to the
water medium: the layers of water infrastructure and the effluent measurement methodologies used in
permit reporting. The contractor shall assess whether EPA identify the right types of water discharges?
Are there formulas that we could install on the back end? Should EPA instead direct users to enter
calculations based on a facility’s permit-reporting methodology? Should EPA address pre-treatment
issues more directly?

User of the Water Effluent calculator must be able to choose their state, as applicable, and see their input
values for selected units displayed; can see their cost savings calculated and displayed, based on updated
default pricing values; verify that default pricing values have been updated; verify in the Reference tab
that default pricing values have been updated.

3. Environmental financing may provide opportunities financing environmental improvements requiring
significant capital expenditures at reduced rates (compared to currently available commercial debt for
these kinds of investments). EPA is interested in identifying and sharing information about financing
solutions. P2 program practitioners have observed that small- and medium-size businesses typically lack
the capital needed to make innovative changes in their operations, even when return-on-investment (ROI)
and payback periods are promising. More frequently, businesses have been observed to take smaller,
common-sense steps to improve efficiency — projects with relatively quick ROI and minimal/small capital
expenditures have limited impacts on source reduction (e.g., light switch-outs, insulation improvements,
sealing leaks, etc.). Increasing awareness of, and access to, financing options for P2 can help to lower
barriers to capital investment for innovative, business based P2 improvements.

The contractor shall explore the development of an environmental finance tool and/or refinement of
existing environmental calculators or tools. The tool would be designed to organize, analyze, and/or
generate cost data, cash flows, and financial indicators for pollution investments by small and medium
size businesses. Based on user interests and needs, the contractor may propose addition functionality. The
contractor shall also propose options for the tool platform (ie web-based application, excel spreadsheet,
etc.) such that it is widely available for stakeholders employing a variety of computer systems.

If EPA determines, based on the information provided by the contractor, that the development of an
environmental finance tool is feasible, the contractor shall develop an Environmental Finance Tool (EFT)
project plan. The plan shall provide a timeline for the development of the tool and resources required. The
contractor shall provide monthly status reports on progress of the tool. Upon completion, the contractor
shall provide a final report and users guide.



3. P2 grant recipients are required to submit facility level data to EPA. The facility level data summarizes
the pollution prevention recommendations, and expected outcomes, made by a grantee to the facility. In
addition, grantees are required to follow-up with the facility to confirm whether the recommendations had
been adopted, and what the outcomes were. Grant recipient report this information to EPA via
spreadsheets.

Upon the request of the EPA, the contractor shall assess the feasibility of developing, and, if feasible,
develop a tool, in MS Excel, MS ACCESS, or similar commercial spreadsheet application, to aggregate
and consolidate the reports submitted to EPA by the grantees.

OT.1.1 Deliverables

OT.1.1.1 P2 Tool Project Plan

OT.1.1.2 P2 Tool Development Monthly reports
OT.1.1.3 EFT Final report and User Guide
OT.1.1.4 Update User Guides, as appropriate

OT.1.2 Acceptance Criteria
0O.T.1.2.1 Reports are thorough, accurate, and submitted on time
0.T.1.2.2 Tools meet user criteria specified above

Optional Task 2: Industry and Trade Association Partnerships (Contract SOW Task 10)

The contractor shall support the development of partnerships with industry and trade associations to
promote the adoption of pollution prevention strategies by the business community. The contractor shall
identify regional or national trade associations that share common goals with the P2 program. The
contractor shall assess the benefits to the industry and trade associations, and to the agency. The
contractor shall develop messaging and communications materials and identify points of contact at
candidate partner organizations. The contractor shall propose strategies to maintain and reinforce the
value of the partnerships. The contractor shall develop a Partnership Development Strategic Plan to
document the information collected under this subtask.

OT.2.1 Deliverables
OT.2.1.1 Partnership Development Monthly Status Reports
OT.2.1.2 Partnership Development Strategic Plan

OT.1.2 Acceptance Criteria
Reports are thorough, accurate, and submitted on time

Optional Task 3: Research and Analysis (Contract SOW Task 5)

Throughout the period of performance of this task order, the contractor shall provide research and
analysis to support the P2 programs. Topics of interest include but are not limited to: business and market
trends; economic and policy analysis; reviews of eco-labels and standards; environmental practice; and
different aspects of EPA’s P2 grant program.



EPA anticipates requiring up to 10 requests for research and analysis of varying degrees of complexity in
support of this subtask. The contractor shall document their findings through memos, reports, or other
appropriate means.

EPA is requesting support for analyzing P2 and Source Reduction Assistance (SRA) grant results. The
contractor shall consolidate and tally grant report information submitted by grantees upon the completion
of the grant period. The contractor will perform quality checks on the submitted data to ensure its
completeness and thoroughness. The contractor may also be tasked with assisting grantees with
completing reporting forms and submitting reports. The contractor shall also develop a summary report of
results by state, region, and country. The contract shall consult with EPA regarding the specific items to
be covered in the report.

EPA is also requesting support for the development of an Information Collection Request (ICR), which
will allow the P2 program to collect information from P2 Grant recipients using a specific form. As part
of the ICR, EPA is required to estimate the burden on recipients for using the form, as well as for the
Agency to make collect and use the data. Through this task, the contact shall assist EPA with developing
the required burden estimates, and other aspects of the ICR as directed.

OT.3.1 Deliverables
OT.4.1.1 Memos, reports, or other documentation of research findings

OT.3.2 Acceptance Criteria
Reports are thorough, accurate, and submitted on time.

1.5 Reporting Requirements and Deliverables
The contractor shall prepare a Quality Assurance Project Plan for appropriate tasks under this task order.

For most deliverables, the EPA TOCOR/ATOCOR will assign tentative due dates and instructions when
work is routed to the Contractor. If within three business days, the contractor expresses no concern
regarding the due date; the date shall be deemed settled by tacit agreement. The contractor shall provide a
recommended format for all deliverables.

The contractor shall provide a monthly technical and financial progress report as per the contract clause
F.3 1552.211-72 MONTHLY PROGESSS REPORT (JUN 1996) and Subtask 6 of this task order.

The report shall be submitted on or before the 15" business day of each month (following the completion
of the first reporting period), with a copy provided (preferably by email) to the EPA Contract level COR
and TOCOR/ATOCOR. Any new reporting needs found may be requested by technical direction to the
degree permissible under the task order. Unless otherwise specified all monthly reports are due on or
before the 15" business day of the month.

SCHEDULE OF DELIVERABLES:

NUMBER | DELIVERABLE TITLE DELIVERABLE FORMAT
FREQUENCY




I.1.1.1 Webinar Activity Monthly Monthly As directed by
Report TOCOR/ATOCOR.

1.1.1.2 Webinars Monthly, and/or as directed by | As directed by
TOCOR/ATOCOR TOCOR/ATOCOR.

1.2.1.1 Affinity Group Status Report Monthly As directed by
TOCOR/ATOCOR.

1.3.1.1 Communications Monthly Monthly As directed by
report TOCOR/ATOCOR.

1.3.1.2 Communications products As directed by As directed by
TOCOR/ATOCOR TOCOR/ATOCOR.

2111 Contract Level Monthly Monthly As directed by
Reports TOCOR/ATOCOR.

2.1.1.2 TO Level Monthly Reports Monthly As directed by
TOCOR/ATOCOR.

2.1.1.3 TO Level Annual Reports Annually, within 30 days of As directed by
the end of each period of the TOCOR/ATOCOR.

performance.

OT.1.1.1 P2Tool Project Plan As directed by As directed by
TOCOR/ATOCOR. TOCOR/ATOCOR.

OT.1.1.2 P2 Tool Monthly Reports Monthly As directed by
TOCOR/ATOCOR.

OT.1.1.3 P2 Tool Final Report and User | Within two weeks upon As directed by
Guide completion of project TOCOR/ATOCOR.

0T.2.1.1 Partnership Development Monthly As directed by
Monthly Report TOCOR/ATOCOR.

0T.2.1.2 Partnership Development As directed by the As directed by
Strategic Plan TOCOR/ATOCOR TOCOR/ATOCOR.

OT.3.1.1 Research Memos, Reports, or | As directed by the As directed by
other Documentation TOCOR/ATOCOR TOCOR/ATOCOR.

1.6 Acceptable Quality Level for Tasks

See Attachment: Quality Assurance Surveillance Plan
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Limitation of Government’s Obligation — EPA Clause EPA-B-32-103:

Severable services may be incrementally funded. Non-severable services shall not be
incrementally funded. Contract line items for the Base Period are severable and may be
incrementally funded. For these items, the sum of CLIN 0001, CLIN 0005 CLIN 0009 and CLIN
0013 is $355,702 (detailed below) of the total price is presently available for payment and allotted
to this contract.

For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point
at which the total amount payable by the Government, including reimbursement in the event of
termination of those items for the Government's convenience, approximates the total amount
currently allotted for those items to the contract. The Contractor shall not continue work on those
items beyond that point. Subject to the clause entitled "Termination for Convenience of the
Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of
applicable contract line items for convenience including costs, profit, and estimated termination
costs for those line items.

Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the
Contractor will notify the Contracting Officer, in writing, at least 15 days prior to the date when, in
the Contractor's best judgment, the work will reach the point at which the total amount payable by
the Government, including any cost for termination for convenience, will approximate 75 percent of
the total amount currently allotted to the contract for performance of the applicable items. The
notification will state (1) the estimated date when that point will be reached and (2) an estimate of
additional funding, if any, needed to continue performance of the applicable line items up to the next
scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a substitute
date as determined by the Government pursuant to paragraph (d) of this clause. If, after such
notification, additional funds are not allotted by the date identified in the Contractor's notification, or
by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional
funds have not been allotted, pursuant to the clause entitled "Termination for Convenience of the
Government."

The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of
this clause and will determine the estimated period of contract performance which will be covered
by the funds. If additional funds are allotted, the Contracting Officer will notify the Contractor in
writing. The Contractor shall not resume performance of the contract line items identified in
paragraph (a) until the written notice is received. The provisions of paragraphs (b) through (d) of this
clause will apply in like manner to the additional allotted funds and to the new estimated period of
contract performance. The contract will be modified accordingly.

The Government may, at any time prior to termination, allot additional funds for the performance of
the contract line items identified in paragraph (a) of this clause.

The termination provisions of this clause do not limit the rights of the Government under the clause
entitled "Default”. The provisions of this clause are limited to the work and allotment of funds for
the contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the
contract is fully funded.

Nothing in this clause affects the right of the Government to otherwise terminate this contract
pursuant to the contract clause entitled "Termination for Convenience of the Government".

The parties contemplate that the Government may obligate funds to this contract in accordance with
the following schedule:



Recapitulation of Pricing

RECAPITULATION OF FUNDING TO DATE BY CALL

ORDER PERIOD

Base Period
CLIN 0001 Funding
Initial Award $  151,091.00
Modification 1 $ 66,705.00
CLIN 0005 Funding
Initial Award $ 50,991.00
Modification 1 $ 7,396.00
CLIN 0009 Funding
Initial Award $ 21,858.00
Modification 1 $ -
CLIN 0013 Funding
Initial Award $ 6,762.00
Modification 1 $ 50,899.00
Total Funded for Base Period $  355,702.00
Total Base Period Price $  379,933.00

Total Balance to Be Funded for Base Period $ 24,231.00
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52.204-25 Prohibition on Contracting for Certain Telecommunications and
Video Surveillance Services or Equipment.

As prescribed in 4.2105(b) and in the applicability instructions in interim FAR Case 2019-009,
insert the following clause:

Prohibition on Contracting for Certain Telecommunications and Video Surveillance
Services or Equipment (Aug 2020)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic,
coaxial cable, Ethernet).

Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using
such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director of National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an
entity owned or controlled by, or otherwise connected to, the government of a covered foreign
country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22,
Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part
774 of the Export Administration Regulations under subchapter C of chapter VII of title 15,
Code of Federal Regulations, and controlled-



(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology;
or

(11) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating
to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of
Federal Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations,
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the
Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of
two or more networks to allow the use of another's network to hand off traffic where it is
ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of
telephone company B) or sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's
possession about the identity of the producer or provider of covered telecommunications
equipment or services used by the entity that excludes the need to include an internal or third-
party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a
visited network when unable to connect to the facilities of the home network either because
signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function
or performance of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a
contract to procure or obtain, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of any system,
or as critical technology as part of any system. The Contractor is prohibited from providing to
the Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this clause applies or
the covered telecommunication equipment or services are covered by a waiver described in FAR
4.2104.



(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13,
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses
any equipment, system, or service that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical technology as part of any
system, unless an exception at paragraph (c) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104.
This prohibition applies to the use of covered telecommunications equipment or services,
regardless of whether that use is in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—
(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used
as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of
this clause to the Contracting Officer, unless elsewhere in this contract are established
procedures for reporting the information; in the case of the Department of Defense, the
Contractor shall report to the website at https://dibnet.dod.mil. For indefinite delivery contracts,
the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the
Contracting Officer(s) for any affected order or, in the case of the Department of Defense,
identify both the indefinite delivery contract and any affected orders in the report provided at
https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause

(1) Within one business day from the date of such identification or notification: the
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known);
brand; model number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information about mitigation
actions undertaken or recommended.

(11) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or recommended.
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of
covered telecommunications equipment or services, and any additional efforts that will be
incorporated to prevent future use or submission of covered telecommunications equipment or
services.



() Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual
instruments, including subcontracts for the acquisition of commercial items.

(End of clause)



